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Addendum No. 4 
Issued: January 13, 2016 

This Addendum No. 4 is issued and hereby published on the DGS website on January 13, 2016. 

Item # 1 Questions and Answers, See Exhibit 3 

Item #2 
Delete: Section B.4.25 

Replace with: B.4.25 While performing the Work, the Contractor shall not cause any of 
FEMS's emergency equipment to malfunction. If the emergency equipment 
malfunctions as a direct result of work performed by the Contractor, the Contractor 
shall immediately contact the Officer on Duty and the DCG PM for the project. The 
cost to repair to the affected system(s) is the responsibility of the Contractor. 

Item #3 
Delete: Section B.4.28 

Replace with: B.4.28 The Contractor shall provide a Contingency Plan for the project 
with their bid. If the emergency response equipment becomes damaged as a result of 
work performed on the project, the Contractor shall implement the Contingency Plan to 
restore the functionality of the impaired response equipment (e.g. Alerts Systems, 
Radio & Data Communications, etc.) in a safe and expedient manner. Estimated 
response timeframes shall be included in the Contingency Plan. The cost to repair to 
the affected system(s) is the responsibility of the Contractor. 

Item #4 
Delete: Section B.3.1 — B.3.4 

Replace with: Sections B.3.1 and B.3.2 
B.3.1 Engine Company 2 Schedule of Work and Project Completion  
B.3.1.1 Draft CPM Schedule for Project — 10 business days from NTP 
B.3.1.2 Fully Designed/Coordinated shop drawings — 15 business days from NTP 
B.3.1.3 Delivery of Material to EC 2 — 60 business days from APPROVAL OF SHOP 
DRAWINGS 
B.3.1.4 Project Completion — 25 business days from date of delivery to contractor and 
scheduling coordination with DGS Project Manager. 

1 



s Marshall 	 Date 
ervisory Contract Specialist 

- End of Addendum No. 4 - 

2 

* * * 
GOVERNMENT OF THE DISTRICT OF COLUMBIA 

DEPARTMENT OF GENERAL SERVICES 

* * * WE ARE E ARE
*  

ri 

DC 

  

DGS 
INF 01,A11 TTTTT OF 
OLM[UA1 FOOVIOSS 

 

B.3.2 Engine Company 4 Schedule of work and Project Completion  
B.3.2.1 Draft CPM Schedule for Project — 10 business days from NTP. 
B.3.2.2 Fully Designed/Coordinated shop drawings — 15 business days from NTP. 
B.3.2.3 Delivery of Material to EC4 — 60 business days from APPROVAL OF SHOP 
DRAWINGS. 
B.3.2.4 Project Completion — 30 business days from date of delivery to contractor and 
scheduling coordination with DGS Project Manager. 

Item #5 
Delete: Section B.4.3 

Replace with: Section B.4.3 Time is of the essence with respect to the contract. The 
Contractor shall substantially complete the project as specified in Sections B.3.1 and 
B.3.2. As such, the Contractor shall dedicate such personnel and other resources as 
necessary to ensure that the Project is completed on-time and in a diligent, skilled, and 
professional manner. 

Item # 6 The time for Bid Due/Submission and Bid Opening are amended as follows: 

Delete: All references to time for Bid Submission and Bid Opening; Sections A.4, F.3 and F.4. 

Replace with: Bid Due/Submission: January 19, 2016 at 9:00 a.m. 
Bid Opening: 	January 19, 2016 at 9:15 a.m. 

Item # 7 Add: Pre-Bid Conference and Site Visits; Sections A.4 and G.2 
Third Site Visit: January 14, 2016 @ 11:00 a.m. (Starting @ EC4/then to EC2) 

All other terms and conditions remain unchanged. 


